
 

 
JULY 11, 2013 BID LETTING  

 
101 - E BELGRADE INTERCHANGE - NORTH 

*****************************************************************************

************** 

-1- 

Addendum: 

Submitted: Wed, 03-Jul-2013 14:15 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to access the information:   

ADDENDUM    

To download the addendum bid file, click here:  BID FILES 

*****************************************************************************

************** 

-2- 

Addendum: 

Submitted: Tue, 09-Jul-2013 15:16 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to access the information:   

ADDENDUM 2    

To download the addendum bid file, click here:  BID FILES 

*****************************************************************************

************** 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Thu, 27-Sep-2013 11:04 MDT 

Attached are PDF Files of the available project alignment and/or structures 

geotechnical report(s), geotechnical  

report supplements, and geotechnical laboratory summaries.  There is 

remaining geotechnical information that is  

voluminous and very difficult to compile in a concise manner.   

 

Contractors are welcome to come to MDT Headquarters to inspect soil and/or 

rock samples taken for the project that  

are stored here or to look through the complete set of Geotechnical field 

investigation notes, laboratory testing,  

analytical, or other data in our project files.   

 

It should be noted that the project may have undergone significant changes 

during the design process after the  

original geotechnical report and supplements were issued.  Thus, some of the 

information contained in these  

documents may be out of date or not applicable with regard to the advertised 

project. Some of the changes include,  

but are not limited to: Project splits (for funding, ROW issues, etc.); 

alignment and grade changes; and changes due  

to environmental factors (sensitive areas, etc.).    GEOTECH REPORTS 

*****************************************************************************

************** 

-2- 

Clarification: 

Submitted: Mon, 01-Jul-2013 9:45 MDT 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL-11_2013/101_E_BELGRADE_INTCH-NORTH/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL-11_2013/101_E_BELGRADE_INTCH-NORTH/_ADDENDUM_2_.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/contractors/E_BELGRADE_INT_NORTH_GEOTECHNICAL/


The list of Disadvantaged firms included in the DBE Directory has been 

updated recently.  As a result, please replace  

the DBE.BIN file that was released with the advertised bid files with this 

newest version.  Please call MDT Contract  

Plans at (406) 444-6215, or (406) 444-6284 for assistance or questions with 

downloading the newest DBE.BIN file  

for use with the Expedite ™ Bidding Software.     UPDATED DBE.BIN FILE 

 

Disadvantaged firms appearing in this Directory have been certified in 

accordance with the U.S. DOT (U.S.  

Department of Transportation) regulation 49 CFR, Parts 23 and 26.  For 

information or assistance with the DBE  

Program in general, call (406) 444-6042, (406) 444-7481 or (406) 444-6337.  

INCLUSION IN THIS DIRECTORY DOES  

NOT CONSTITUTE AN ENDORSEMENT OF THE FIRMS LISTED. 

*****************************************************************************

************** 

-3- 

Clarification: 

Submitted: Wed, 03-Jul-2013 10:00 MDT 

 

The Gallatin County Commission has taken formal action to change the name of 

Alaska Road to Airway Boulevard.   

An addendum will be issued to correct quantities for the following items: 

 

CHANGED QUANTITIES  

SIGNS-ALUM SHEET INCR IV 2,022.20 SQF 

SIGNS-ALUM SHEET REFL SHEET IV 1,350.20 SQF 

POSTS-STEEL STRUCTURAL SIGN 10,652.00 LB 

POSTS-TUBULAR STEEL-SQ-PERF 3,899.00 LB 

FRANG SIGN POST BKWY-W8 X 18 7.00 EACH 

SQ TUBULAR SLIP BASE BKWY-3 IN 20.00 EACH 

ADDING ITEM 
  

FRANG SIGN POST BKWY-W8 X 24 3.00 EACH  

 

 

As a result of this action, the entire Signing Plans are hereby replaced. 

REVISED SIGNING PLANS 

*****************************************************************************

************** 

-4- 

Clarification: 

Submitted: Tue, 09-Jul-2013 11:15 MDT 

An addendum will be issued to add CONSTRUCTION SURVEY & LAYOUT, 1.00 Lump Sum 

to the bid schedule.   

The quantities for FINISH GRADE CONTROL and BRIDGE SURVEY will be deleted 

from the bid schedule by addendum.   

The Finish Grade Control Summary Frame on Plan Sheet 33 is no longer 

applicable to this contract. 

 

The attached Special Provision, CONSTRUCTION SURVEY AND LAYOUT – CONTRACTOR 

STAKING is hereby made part  

ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL-11_2013/101_E_BELGRADE_INTCH-NORTH/_UPDATED_07032013_REVISED_SIGNING_PLANS_S1-S42.PDF


of this contract.  CONSTRUCTION SURVEY AND LAYOUT – CONTRACTOR STAKING 

Updated Clarification:  

Submitted: Tue, 09-Jul-2013 16:35 MDT 

Morrison-Mairele, Inc. is ineligible to perform the Construction Survey and 

Layout – Contractor Staking as  

subcontractor on this project.  

*****************************************************************************

************** 

-1- 

Submitted:          Thu, 13-Jun-2013 15:07 MDT 

Company:            Knife River - Belgrade 

Contact:            Josh Walter 

Question: 

Can you please post the geopak files? 

Answer:  

Submitted: Fri, 14-Jun-2013 8:52 MDT 

The design files for the requested project are posted on the MDT FTP site for 

your use at:  

 

EAST BELGRADE INTERCHANGE-NORTH GEOPAK FILES 

 

The requested files do not represent the staked project, but are only design 

files.  The Department cannot  

guarantee the accuracy of the electronic data, particularly as it may be 

called up by your computer, nor does any  

data in these files supersede the data in the contract documents. 

 

In addition, the Department will not make any revisions to the electronic 

files pertaining to the staked project,  

change ordered work, or changes that are made during construction to fit 

field conditions. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Mon, 17-Jun-2013 13:00 MDT 

Company: SK Geotechnical Corp 

Contact:  Cory Rice 

Question: 

SK Geotechnical performed the geotechnical work for this project.  Will it be 

acceptable for us to quote the contractor  

for the dynamic load tests. 

Answer:  

Submitted: Wed, 19-Jun-2013 12:33 MDT 

Yes, SK Geotechnical can quote the Contractor for dynamic load testing. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Thu, 20-Jun-2013 16:25 MDT 

Company: Northern Rockies Agency 

Contact:  KIT 

Question: 

1) The total no.of 10-a-500-6  poles on sheet e1  says 78 but the pole 

schedule  has a total of 79.  Which is correct  

and if only 78, which one is eliminated from the pole schedule.   

2) Refering to sheets e18 and e19.  There are 4 poles that are 25' high with 

15 foot mast arms And  2 poles that are  

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL-11_2013/101_E_BELGRADE_INTCH-NORTH/_UPDATED_070913_CONST_SURVEY_LAYOUT-CONTRATOR_STAKING.PDF
ftp://ftp.mdt.mt.gov/contract/contractors/E_BELGRADE_INT_NORTH_GEOPAK/


18' high with 15 foot mast arms - please confirm that the mast arm 

Lengths/heights are correct. 

Answer: 

Submitted: Fri, 21-Jun-2013 14:00 MDT 

1) The correct total is 79 poles from the pole schedules.  An addendum will 

be issued to revise the quantity. 

2) The listed heights and mastarms are verified as being correct. 

Updated Answer:  

Submitted: Tue, 25-Jun-2013 8:57 MDT 

Sheet E-1 with 79.0 Sig Standard Type 10-A-500-6 poles is available in the 

following link:  REVISED SHEET E-1 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Fri, 21-Jun-2013 17:36 MDT 

Company: Knife River-Belgrade 

Contact:  Steve Baeth 

Question: 

1)  What Material gradation is wanted for Special Provision Numbers 35 Bridge 

End Backfill I-90 and 36 Bridge End  

Backfill MRL? 

2)  I am having a little trouble with the specification 713.05 for bid item 

1220 Topsoil. Is MDT looking for 26,195 CY  

of screened topsoil for this item? 

3)  Regarding the detour, Special Provision 28, since MDT already has a 

design engineer working on this project  

can the design engineer design the detour through the round-about areas? 

Answer:  

Submitted: Tue, 25-Jun-2013 9:40 MDT 

1) As per Part B. of Special Provisions 35 and 36; provide material meeting 

the requirements of Special Provision  

32 Special Borrow.   

2) The contract requires topsoil meeting Table 713-2 Gradation Requirements. 

Material screening may be necessary.   

3) The Contractor is required to provide a detour design. The intent of this 

requirement is to allow maximum flexibility  

to optimize the design to match means and methods. 

_____________________________________________________________________________

_______________ 

-5- 

Submitted: Mon, 24-Jun-2013 16:28 MDT 

Company: Riverside Contracting, Inc. 

Contact:  Russ 

Question: 

Will interstate traffic be permitted on the ramp detours during the Winter 

shut down period? 

Answer:  

Submitted: Tue, 25-Jun-2013 11:20 MDT 

Yes. As stated in Special Provision 27 Sequence of Operations Part A. Phase 

One A; "Return I-90 traffic to the  

mainline immediately upon completion of the I-90 bridges." 

_____________________________________________________________________________

_______________ 

-6- 

Submitted: Wed, 26-Jun-2013 14:33 MDT 

Company: Ames Construction, Inc. 

Contact:  Terry Wampler 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL-11_2013/101_E_BELGRADE_INTCH-NORTH/_UPDATED_062513_ELEC_SHEET_E1.PDF


Question: 

1) Can the .dwg, .dtn or .dtm drawing files be supplied with design topo and 

existing topo? 

2) Can the write of way agreements be provided? 

Answer:  

Submitted: Fri, 28-Jun-2013 15:05 MDT 

1)  The design files for the requested project are posted on the MDT FTP site 

for your use at:  

 

EAST BELGRADE INTERCHANGE-NORTH GEOPAK FILES 

 

Three new files have been added in this link with the previously posted .dgn 

and .gpk design files;   

5897001DIDTMZ01.TIN, 5897001RDDTMZ02B.TIN, README.TXT 

 

The requested files do not represent the staked project, but are only design 

files.  The Department cannot  

guarantee the accuracy of the electronic data, particularly as it may be 

called up by your computer, nor does  

any data in these files supersede the data in the contract documents. 

 

In addition, the Department will not make any revisions to the electronic 

files pertaining to the staked project,  

change ordered work, or changes that are made during construction to fit 

field conditions. 

 

2)   All conditions of the R/W agreements will be provided to the successful 

Contractor at the  

Preconstruction Meeting.   

 

Regarding the reference to the agreements in the Temporary Fencing note on 

Sheet 3 of the plans, the permanent  

fence along the east side of Alaska Road north of I-90 cannot be constructed 

until the roadway embankment is  

in-place, and various topsoil piles are moved east of the new right-of-way.  

Temporary fencing is required to maintain  

the security of the property during construction.  The agreements make 

reference to “maintaining closure” at all  

times during construction of the fences.  This is consistent with Subsection 

607.03.1 of the Specifications. 

_____________________________________________________________________________

_______________ 

-7- 

Submitted: Thu, 27-Jun-2013 10:36 MDT 

Company: Kanta Products 

Contact:  John Neuhaus 

Question: 

We manufacture Keystone Retaining Wall Blocks in Three Forks. We would like 

to know if there is any interest in  

this wall system for the ramp A pages 86,87 Belgrade interchange. MDT has 

used our block in many applications  

including the Custer overpass in Helena.  

Answer:  

Submitted: Fri, 01-Jul-2013 10:10 MDT 

An MSE wall system; design/proposal/bid; is not included in the current plan 

package. The contractor may submit a  

proposal for consideration as outlined in subsection 104.08. 

ftp://ftp.mdt.mt.gov/contract/contractors/E_BELGRADE_INT_NORTH_GEOPAK/


_____________________________________________________________________________

_______________ 

-8- 

Submitted: Fri, 28-Jun-2013 15:48 MDT 

Company: Knife River-Belgrade 

Contact:  Steve Baeth 

Question: 

Morrison-Maierle, Inc. is listed as a subcontracting consultant to MDT. Can 

Morrison-Maierle, Inc. design the detour  

described in Special Provision 28 at the contractor’s expense?  

Answer:  

Submitted: Mon,08-Jul-2013 9:05 MDT 

Yes, it is acceptable to the Department.  Contractors may use Morrison-

Maierele, Inc. for the design of the detour at  

the contractor's expense. 

_____________________________________________________________________________

_______________ 

-9- 

Submitted: Mon, 01-Jul-2013 07:35 MDT 

Company: Olson Communications 

Contact:  Ed Jones 

Question: 

Clarification requested: SPECIAL PROVISIONS, Sec 14, PUBLIC RELATIONS, Basis 

of Payment for this work was not  

included.  Please clarify. 

Answer:  

Submitted: Mon, 01-Jul-2013 08:20 MDT 

Special Provision No. 14, PUBLIC RELATIONS, Paragraph E. Basis of Payment is 

hereby replaced with the following: 

E.  Basis of Payment.  Payment for all costs associated with Public Relations 

is included in the lump sum bid price for  

Public Relations.  The Department will apply a permanent 10% deduct to the 

Public Relations bid item for failure to  

meet the Public Relations requirements.   

 

      Partial payments for Public Relations will be based on the lump sum 

contract price as follows: 

 First Partial Payment After Start of Contract 

Work 
50% of Public Relations Lump Sum Contract Price 

Estimate paying 25% of Original Contract 

Amount 
60% of Public Relations Lump Sum Contract Price 

Estimate paying 50% of Original Contract 

Amount 
80% of Public Relations Lump Sum Contract Price 

Estimate paying 75% of Original Contract 

Amount 
90% of Public Relations Lump Sum Contract Price 

Final Inspection 
Remainder of Public Relations Lump Sum 

Contract Price  

 

 

Payment at the contract unit price is full compensation for necessary 

resources to complete the item of work  

under the contract. 



_____________________________________________________________________________

_______________ 

-10- 

Submitted: Mon, 01-Jul-2013 17:30 MDT 

Company: Knife River-Belgrade 

Contact:  Steve Baeth 

Question: 

Will there be any plans coming out before the bid date that show the 

locations of the new high pressure gas lines  

being installed so we can determine how they will impact our work? 

 

Will the power company be responsible for the removal of the existing gas 

lines that are to be abandoned or will  

that be paid as miscellaneous work? 

Answer:  

Submitted: Mon,08-Jul-2013 9:00 MDT 

PDFs of Northwest Energy’s design plans for the gas transmission main 

relocation within the right-of-way are  

available in the following link: NORTH WESTERN ENERGY GAS LINE 

All other relocation work is outside the project limits. 

 

The existing gas transmission main will be abandoned in-place.  Any portion 

of the abandoned main in conflict with  

project work will be removed by the Contractor and is considered incidental. 

No separate measurement or payment will be made for this work. 

_____________________________________________________________________________

_______________ 

-11- 

Submitted: Wed, 03-Jul-2013 09:02 MDT 

Company: Knife River-Belgrade 

Contact:  Steve Baeth 

Question: 

Special Provision 76 calls for 1-1/2”-minus washed landscape rock of the 

“Townsend” or “Missoula” variety. Would  

a 1-1/2”-Minus washed landscape rock of the “Belgrade” variety work for this 

material? If not, where can we find  

this material in Missoula or Townsend? 

Answer:  

Submitted: Tue, 09-Jul-2013 14:49 MDT 

Any variety of 1-1/2” minus washed, poorly-graded, multi-colored landscape 

(not lava) rock will be acceptable. 

_____________________________________________________________________________

_______________ 

-12- 

Submitted: Mon, 08-Jul-2013 09:19 MDT 

Company: Montana Lines, Inc. 

Contact:  James S. Bumgarner 

Question: 

The Department has a Bid Item for Remove and Salvage 617781000, why are you 

not using it?  Please add Bid  

Item 617781000, Remove and Salvage for clarity and Bid Item History.  Also, 

the Remove and Salvage Bid Item  

says to reuse the Location of the existing service for the New S-8 Service, 

so are we removing the existing service  

or reusing it as S-8?  I can not find where any of the Remove and Salvage is 

detailed on the plans, Please add the  

ftp://ftp.mdt.mt.gov/contract/contractors/E_BELGRADE_INT_NORTH_NWE_GAS_LINE/


Remove and Salvage Items to the applicable plans sheets, including but not 

limited to Luminiare Poles, Services,  

Pull Boxes Conduit and Conductor Copper. 

Answer:  

Submitted: Tue, 09-Jul-2013 13:00 MDT 

The bid item Remove and Salvage, 1.00 Lump Sum bid will be added by addendum.  

Special Provision No. 78,  

ELECTRICAL, Paragraph D. 13) c. is revised as follows: 

 

c)  Basis of Payment.  Include costs for Removal and Salvage – Luminaires, in 

the lump sum bid item Remove and  

Salvage. 

 

The existing location for Service S-8 is to be utilized.  

Replace the existing pedestal riser with the service assembly as shown on 

Sheet E-2,  ”UNDERGROUND SERVICE  

ASSEMBLY-TRIPLE METER DETAIL/S-8”,  as also described on Sheet E-5 in 

“PROJECT REQUIREMENTS- ELECTRICAL  

SERVICE ASSEMBLIES”. 

 

The items identified in Special Provision No. 78, ELECTRICAL, Paragraph D. 

13) for Removal and Salvage are easily  

identified in the field.  No changes will be made to the plans.  Coordinate 

with the Gallatin Airport Authority prior  

to commencing the removal and salvage of the luminaires and associated 

equipment. 

_____________________________________________________________________________

_______________ 

-13- 

Submitted: Mon, 08-Jul-2013 16:00 MDT 

Company: Big Sky Fence 

Contact:  Kim Winters 

Question: 

Answer:  

Submitted: Tue, 09-Jul-2013 16:30 MDT 

 

1) The takedown and installation of new Airport fence are together PROP LINE 

No. 1050 or PROP LINE No. 1050  

& No. 1130. 

 

1)  Removal of the existing airport security fence is included in the cost of 

new fence per Standard  

Specification 607.04.7 A.  Include costs of the existing airport security 

fence removal in Proposal Line No. 1050, Item  

No. 607 000 051, FENCE-CHAIN LINK 7 FT W/3BW. 

 

2) Airport fence to match MDT specs. for 7' chain link, not Airport specs. 

 

2)  Special Provision No. 72  AIRPORT SECURITY FENCING, Subpart B., is hereby 

modified: 

“B.       Materials.  Provide new chain link fence materials to meet the 

requirements of the attached materials  

specifications and installation detail.”   

All other requirements in Special Provision No. 72, AIRPORT SECURITY FENCING 

still apply. 

The attached material specifications and diagram are hereby made part of this 

contract.  



 

FAA CHAIN-LINK FENCE  

 

 

 
102 - CUSTER TO HYSHAM 

*****************************************************************************

************** 

Clarification: 

Submitted: Mon, 01-Jul-2013 9:45 MDT 

The list of Disadvantaged firms included in the DBE Directory has been 

updated recently.  As a result, please replace  

the DBE.BIN file that was released with the advertised bid files with this 

newest version.  Please call MDT Contract  

Plans at (406) 444-6215, or (406) 444-6284 for assistance or questions with 

downloading the newest DBE.BIN file  

for use with the Expedite ™ Bidding Software.     UPDATED DBE.BIN FILE 

 

Disadvantaged firms appearing in this Directory have been certified in 

accordance with the U.S. DOT (U.S.  

Department of Transportation) regulation 49 CFR, Parts 23 and 26.  For 

information or assistance with the DBE  

Program in general, call (406) 444-6042, (406) 444-7481 or (406) 444-6337.  

INCLUSION IN THIS DIRECTORY DOES  

NOT CONSTITUTE AN ENDORSEMENT OF THE FIRMS LISTED. 

DOES NOT CONSTITUTE AN ENDORSEMENT OF THE FIRMS LISTED. 

*****************************************************************************

************** 

-1- 

Submitted: Tue, 02-Jul-2013 15:03 MDT 

Company: Nelcon, Inc. 

Contact:  Nelcon, Inc 

Question: 

1)  Will MDT consider a delayed NTP or flex time for this project to start in 

2014?   

2)  Will MDT consider to remove or lower the 8% DBE goal? 

Answer:  

Submitted: Mon,08-Jul-2013 15:20 MDT 

1)  No. 

2)  No. 

 

 
103 - SWAMP CREEK - EAST - STABILITY BERMS 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Mon, 01-Jul-2013 9:45 MDT 

The list of Disadvantaged firms included in the DBE Directory has been 

updated recently.  As a result, please replace  

the DBE.BIN file that was released with the advertised bid files with this 

newest version.  Please call MDT Contract  

Plans at (406) 444-6215, or (406) 444-6284 for assistance or questions with 

downloading the newest DBE.BIN file  

for use with the Expedite ™ Bidding Software.     UPDATED DBE.BIN FILE 

 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL-11_2013/101_E_BELGRADE_INTCH-NORTH/_UPDATED_070913_FAA_CHAIN-LINK_FENCE_SPECIAL.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-files/


Disadvantaged firms appearing in this Directory have been certified in 

accordance with the U.S. DOT (U.S.  

Department of Transportation) regulation 49 CFR, Parts 23 and 26.  For 

information or assistance with the DBE  

Program in general, call (406) 444-6042, (406) 444-7481 or (406) 444-6337.  

INCLUSION IN THIS DIRECTORY DOES  

NOT CONSTITUTE AN ENDORSEMENT OF THE FIRMS LISTED. 

*****************************************************************************

************** 

-2- 

Clarification: 

Submitted: Mon, 08-Jul-2013 12:40 MDT 

Special Provision #32 – Excavation of Swamp Creek Channel Realignment, 

Relocated Roadside Ditches, and  

Installation of Culvert Extensions – add the following:  32. B. 3) – 

“Excavate a 3 foot wide by 1 foot deep  

sinuous low flow channel into the bottom of the new channel.” 

*****************************************************************************

************** 

-3- 

Clarification: 

Submitted: Tue, 09-Jul-2013 08:43 MDT 

Slender Wheat Grass may be used as an alternative to Cereal Barley in 

Detailed Drawing 208-06. 

*****************************************************************************

************** 

-4- 

Clarification: 

Submitted: Tue, 09-Jul-2013 08:45 MDT 

The following Special Provision – Status of Utilities - is hereby added to 

this contract: 

Utility relocation work is not complete and will not be complete as of the 

letting date and contract award date.   

Project work must be coordinated with the utility company relocation 

activities until the utility relocation work is  

complete.  Under no circumstances will a delay in relocating utility 

facilities be considered as justification for  

additional compensation.  Should unforeseen conditions arise which 

substantially delay the utility relocation work,  

and the delay results directly in a delay to the project work, make a written 

request to the department for a time  

extension, see Subsection 108.07.4. 

*****************************************************************************

************** 

-1- 

Submitted: Mon, 17-Jun-2013 16:23 MDT 

Company: Prairie Management INC. 

Contact:  Jason Fisher 

Question: 

On page 11 of the special provisions, third paragraph under number 2), say 

"Be responsible for all temporary  

erosion control for Contractor furnished material sources, staging areas, 

plant sites, or any other Contractor  

caused ground disturbance outside the right-of-way and not shown in the 

plans."   

Answer:  

Submitted: Wed, 19-Jun-2013 07:37 MDT 



Correct me if I'm wrong but don't we all bid off the plans MDT provides? 

Yes, blank erosion control plans are provided if the project has greater than 

one acre of planned disturbance due to  

construction activities.  A storm water discharge permit authorization is 

required for this project. 

 

My question is how would a erosion control subcontractor ever know material 

sources, staging area, plant site, ect  

until after bid letting? 

The Prime Contractor you are providing quotes to may be able to supply you 

with the information unique to their  

planned operations. 

 

Will MDT provide erosion control for themselves when onsite if they track mud 

off site? 

MDT does not anticipate its inspection vehicles being used off of the PTW for 

this project. MDT traffic to and from the  

project site will be incidental to the level of construction activity.  

Therefore no offsite tracking by MDT vehicles is  

expected. 

 

When is the last time MDT has updated the Erosion/Sediment control value for 

units? 

February 28, 2008. 

 

How can we bid on Erosion/Sediment control units when MDT has entered 1.00 

automatically in Prime  

contractors bid? 

The 500.0 Units of Temporary Erosion Control at a fixed price of $1.00 per 

unit is included in the bid schedule as a  

mechanism to pay for additional erosion control measures that may be ordered 

by the Project Manager when the  

SWPP is transferred and as a contingency to pay for erosion control measures 

due to extreme weather events.   

This additional work would be paid using the Erosion Control Rate Schedule.  

Include costs in the Lump Sum bid  

for Temporary Erosion Control for areas of planned construction disturbance 

as outlined in the project plans and  

disturbances for Contractor furnished material sources, staging areas, plant 

sites, or any other Contractor caused  

ground disturbance outside the right-of-way and not shown in the plans. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Tue, 02-Jul-2013 07:42 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Could MDT please list the DBE contractors that were changed in the updated 

DBE file so that we can verify that 

we have it loaded in EBS correctly? 

Answer:  

Submitted: Tue, 02-Jul-2013 09:47 MDT 

There is only one change. The following certified DBE Contractor has been re-

added to the list:   

RE Page Construction - Chinook, MT - MDT Vendor ID No.  7616 



_____________________________________________________________________________

_______________ 

-3- 

Submitted: Tue, 02-Jul-2013 11:47 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Special Provision 16 - Contractor Furnished Borrow Source Requirements for 

CWA 404 Permit Compliance -  

part B.2.a.2 states "...the Department will notify the Contractor if the 

presence or potential presence of cultural  

resources exists in the proposed contractor furnished site(s) and recommend 

whether or not a professional  

cultural resource survey is required." 

 

Part  B.2.a.4 states "if a survey is recommended, hire a professional 

cultural resource consultant...may be hired at  

the contractor's discretion." 

 

As this requirement can be an unknown at bid time, would MDT reimburse the 

contractor for these survey costs if  

"recommend" by MDT?  Is this work recommended or required? 

Answer:  

Submitted: Tue, 09-Jul-2013 08:07 MDT 

If a professional cultural resource survey is recommended by the Department, 

the contractor will hire a  

professional cultural resource consultant.  Determining which consultant is 

at the contractor's discretion.   

Consider all costs associated with this Special Provision incidental to 

performance of the work. 

_____________________________________________________________________________

_______________ 

-4- 

Submitted:          Tue, 02-Jul-2013 11:54 MDT 

Company:            Schellinger Construction Co., Inc. 

Contact:            Marc Blanden 

Question: 

Special Provision 21 - Prequalified Stream Restoration Contractors states 

"This project requires the use of  

Prequalified Stream Restoration Contractors to complete the stream 

restoration work described elsewhere in this  

contract." 

 

Where is this work described?  Can MDT please specifically list what bid 

items or activities of work will have to be  

completed by the PSRC? 

Answer:  

Submitted: Tue, 09-Jul-2013 08:07 MDT 

The work requiring a Prequalified Stream Restoration Specialist consists of 

the excavation and realignment  

of Channels 1 & 2 as described in Special Provision # 32. 

_____________________________________________________________________________

_______________ 

-5- 

Submitted: Tue, 02-Jul-2013 14:46 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 



Question: 

Special Provision 28, subsection 9 states "To accurately control lift 

thickness of the special backfill and to ensure that  

no more than 1.8 m (6 feet) of fill is ever placed at any location, establish 

a grid of stakes, ...arranged no more that  

15.3 m (50 feet) apart in any direction. ......Do not puncture the 

Geotextile....." 

 

Can lift thickness accuracy be measured, monitored, and recorded utilizing a 

GPS Rover? 

Answer:  

Submitted: Wed, 03-Jul-2013 10:28 MDT 

No. The purpose of the grid is for visual depth control to ensure maximum 

allowable depths are not exceeded.  

Monitoring elevations utilizing a GPS unit may not accurately verify lift 

thickness as settlement occurs. 

_____________________________________________________________________________

_______________ 

-6- 

Submitted: Wed, 03-Jul-2013 08:00 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:   Marc Blanden 

Question: 

Can excavation equipment be utilized to install silt fence and other erosion 

control devices in the sensitive areas? 

Answer:  

Submitted: Tue, 09-Jul-2013 08:04 MDT 

No, hand tools must be used when installing erosion control devices. 

_____________________________________________________________________________

_______________ 

-7- 

Submitted: Wed, 03-Jul-2013 16:01 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

The width of the existing road does not allow for sufficient room to utilize 

conveyor equipment with outriggers, and  

still allow for one lane of traffic to pass. 

 

Will the contractor be allowed to widen the shoulder of the road with 

placement of embankment or gravel to provide  

additional support area for conveyor equipment?   

 

If so what is the maximum width that a temporary pad may be built from the 

edge of asphalt? 

Answer:  

Submitted: Tue, 09-Jul-2013 15:55 MDT 

To allow for the width of the truck and outriggers, a contractor would be 

allowed to place, at most, two feet of  

gravel on the berm side, extending out a maximum of 12’ from the edge of 

asphalt and then tapering at a slope  

no steeper than 2:1.  The catch point of this slope may not be further from 

the existing roadway shoulder than  

18 feet.  As an alternative, the contractor may spread gravel up to 3' deep 

in the opposite ditch (away from the  

berm) any width, to carry traffic.   A contractor should also have a mobile 

platform to spread the load of the  



outriggers.  The outriggers must exert no more than 4.4 psi of ground 

pressure. 

Updated:  Wed, 10-Jul-2013 9:10 MDT 

To allow for the width of the truck and outriggers, a contractor would be 

allowed to place, at most, two feet of  

Special Backfill on the berm side, extending out a maximum of 12’ from the 

edge of asphalt and then tapering  

at a slope no steeper than 2:1.  The catch point of this slope may not be 

further from the existing roadway  

shoulder than 18 feet.  As an alternative, the contractor may spread Special 

Backfill/CAC up to 3' deep in the  

opposite ditch (away from the berm) any width, to carry traffic.  A minimum 

of 6" of Crushed Aggregate  

Course will be placed above the Special Backfill to carry traffic.   

A contractor should also have a mobile platform to spread the load of the 

outriggers.  The outriggers must  

exert no more than 4.4 psi of ground pressure.  Crushed Aggregate / Special 

Backfill used to carry traffic will  

not be measured for payment.  Removal of material used to carry traffic and 

reclamation of the area will not be  

measured for payment. 

Updated:  Wed, 10-Jul-2013 16:30 MDT 

The two feet of gravel adjacent to the roadway can be brought up all at once 

and then fill placement for the first 1’  

lift can begin immediately from the outside in.   The only caveat is that 

once the 1’ lift reaches the gravel pad, it  

should be feathered out so we don’t have 3’ of gravel on the pad during week 

one. 

_____________________________________________________________________________

_______________ 

-8- 

Submitted: Wed, 03-Jul-2013 16:13 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Special Provision 28.B.10 states "Begin fill placement by starting each lift 

at the outside corner (the point furthest  

from the existing road embankment) at on end of each separate berm and 

proceeding continuously to the inside  

corner  (adjacent to the existing road embankment) at the other end of the 

berm. 

 

Does material have to be placed along the entire outside edge of the berm 

before any infield material can be placed? 

 

Can the outside edge be placed for a width that is reachable by the conveyor 

equipment and then fill placed from  

the outside edge working in towards the existing road within the conveyors 

limits? 

Answer:  

Submitted: Tue, 09-Jul-2013 08:03 MDT 

The fill does not need to be placed along the entire outside edge of the berm 

before any infield material can  

be placed.  The intent of the special is to require that material be placed 

from the outside in.  As material  

is brought inward, the outside edge will also be advanced parallel to the 

highway. 



_____________________________________________________________________________

_______________ 

-9- 

Submitted: Wed, 03-Jul-2013 16:17 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Special Provision 28.B.2 states "Construct berms only in the time period 

between July 15 and November 15. 

 

If work is not completed in 2013 is it MDT's intention to recommence 

construction on July 15, 2014?  

Answer:  

Submitted: Wed, 10-Jul-2013 8:50 MDT 

If the berm construction is not completed by November 15th, 2013, berm 

construction will not start again until  

July 15th, 2014. 

_____________________________________________________________________________

_______________ 

-10- 

Submitted: Wed, 03-Jul-2013 16:20 MDT 

Company: Kootenai Surveyors 

Contact:  John Damon 

Question: 

30. Settlement Plate Installation: 

A. This work consists of furnishing all materials, equipment and labor for 

installation and monitoring all foundation  

plates. 

4. MDT personnel will conduct all survey of the settlement plates. 

Please clarify if this is a Construction survey and layout task.  

Answer:  

Submitted: Tue, 09-Jul-2013 08:06 MDT 

Construction Survey and Layout includes all survey other than the monitoring 

of settlement plates after installation. 

_____________________________________________________________________________

_______________ 

-11- 

Submitted: Wed, 03-Jul-2013 16:38 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

For the channel/ditch excavation and pipe installation would it be acceptable 

to utilize equipment that has a gross  

vehicle weight of more than 31,000 lbs, but does not exert more than 4.4 psi 

ground pressure? 

 

Special Provision 15.B.4.l states "Equipment working in wetlands or in 

streams or river channels must be placed on  

mats, or other measures must be taken to minimize soil disturbance and 

compaction. 

 

Is the use of stabilization mats acceptable to displace the ground pressure 

exerted by the equipment being utilized? 

Answer:  

Submitted: Tue, 09-Jul-2013 08:01 MDT 

It is not acceptable to use equipment with a gross vehicle weight of more 

than 31,000 lbs, even if it does not exert  



more than 4.4 psi of ground pressure.  The use of Stabilization Mats is 

acceptable to displace the ground pressure  

exerted by equipment, provided the pressure under the mats is less than 4.4 

psi and the gross vehicle weight  of  

the equipment is less than 31,000 lbs. 

_____________________________________________________________________________

_______________ 

-12- 

Submitted: Wed, 03-Jul-2013 17:13 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

In the locations of Berm #1, #2, #10, and #11 there are existing overhead 

utilities that do not allow adequate or  

safe clearance for use of aggregate conveying equipment that is available for 

this project.  How will these utility  

conflicts be handled? 

Answer:  

Submitted: Tue, 09-Jul-2013 14:43 MDT 

It is up to the contractor to notify utility companies of potential conflicts 

based on the configuration of their  

conveying equipment.  Contractor will coordinate with utility companies on 

methods to mitigate conflicts. 

_____________________________________________________________________________

_______________ 

-13- 

Submitted: Mon, 08-Jul-2013 08:20 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Can the new drainage ditch channels be constructed by a contractor that is 

not a prequalified stream  

restoration sub?  Is a prequalified stream restoration sub only required for 

the realignment of the Channel  

1 & 2 on Swamp Creek in the area of Berm 1 &2? 

Answer:  

Submitted: Tue, 09-Jul-2013 08:54 MDT 

1)  Drainage ditch construction, meeting the requirements of Special 

Provision # 32, may be performed by  

non-prequalified stream restoration contractor. 

 

2)  See response to question # 4. 

_____________________________________________________________________________

_______________ 

-14- 

Submitted: Mon, 08-Jul-2013 08:32 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Before the majority of the berm construction can begin, channel and drainage 

ditch realignment work will have to be  

completed.   This is slow production work that is very time consuming and 

will utilize a substantial portion of the  

contract time. 

 

Additionally the placement of the special backfill material with conveyor 

equipment will be at a slower production  



than placing material with conventional construction methods, and there will 

be a minimum of a one week wait time  

before additional lifts can be placed on berms. 

 

In calculating the time required to realign and construct the stream channels 

and drainage ditches, along with the  

slow material placement and wait times, 130 working days will not be 

sufficient time to complete the work required. 

 

Will MDT extend the contract time by a minimum of 40 additional working days? 

Answer:  

Submitted: Tue, 09-Jul-2013 14:46 MDT 

Contract time will remain at 130 Working Days. 

_____________________________________________________________________________

_______________ 

-15- 

Submitted: Mon, 08-Jul-2013 09:00 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

As previously stated, conveyor equipment that is available and will meet the 

requirements for this project will  

consume a minimum of 20' of the existing roadway.  The existing roadway is 

only approximately 27' -28' wide.   

This only leaves 7' of travel area around the equipment and in very close 

proximity to the conveyor equipment. 

 

There is approximately 2.21 miles of berm construction to be completed along 

this narrow roadway.  Shoulder  

widening of the roadway will be required to allow the traveling public to 

pass around the construction areas. 

 

How will the construction of these detours be paid for by MDT? 

 

How will the contractor be able to construct detours around the construction 

equipment in areas where berms are  

constructed on both sides of the road, and non-tracked or greater than 4.4 

PSI ground pressure vehicles are not  

allowed on the special backfill material (i.e. cars, trucks, semis)? 

Answer:  

Submitted: Wed, 10-Jul-2013 3:10 MDT 

In regards to the payment question, see answer to No. 7. 

Answer to 4th paragraph: 

In constructing detours and or gravel pads for the conveyor outriggers 

regular equipment may work up to 8' beyond  

the pavement edge, if excessive movement of the embankment and adjacent 

lowland is not occurring in the opinion  

of the Project Manager.  Lightweight equipment as defined in the special 

provisions can be used to move material  

used in widening up to 18' from the pavement edge before material is placed 

in the remainder of the berm by  

conveyor.  It is critical that excessive movement does not occur from this 

work, as the entire point of the project is to  

protect the edge of the existing embankment from failure.  If excessive 

movement occurs from regular equipment  

working within 8' of the existing pavement, material will have to be 

delivered onto the pavement and pushed into  



place with lightweight equipment as described in the special provisions.  

_____________________________________________________________________________

_______________ 

-16- 

Submitted: Mon, 08-Jul-2013 09:17 MDT 

Company: Noble Excavating Inc. 

Contact:  Chris Bache 

Question: 

Special Provision 15. Clean Water Act Section 404 Permit and Section 401 

Certification B. 4) a) states "The project,  

including stream relocations and restoration, must be built as shown on and 

as otherwise described in the  

Application, the construction plans, cross sections, mitigation plans and 

other supporting documents submitted  

to this office on or prior to February 11, 2013."   

 

It is assumed the date listed is referring to when the information was 

submitted and not the timeline for completion  

of this project.  Please clarify. 

Answer:  

Submitted: Tue, 09-Jul-2013 11:35 MDT 

The date listed is referring to when MDT submitted the information to the 

agency and not the timeline for completion  

of this project. 

_____________________________________________________________________________

_______________ 

-17- 

Submitted: Mon, 08-Jul-2013 09:53 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

It appears that Highway 2 in the vicinity of this project has a low A.D.T.  

Can traffic in both directions be stopped  

for more than 15 minutes? 

Answer:  

Submitted: Wed, 10-Jul-2013 9:15 MDT 

No, single lane closures will be utilized to move traffic through the 

construction zones. 

 

 
104 - LAMBERT - EAST 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Mon, 01-Jul-2013 9:45 MDT 

The list of Disadvantaged firms included in the DBE Directory has been 

updated recently.  As a result, please replace  

the DBE.BIN file that was released with the advertised bid files with this 

newest version.  Please call MDT Contract  

Plans at (406) 444-6215, or (406) 444-6284 for assistance or questions with 

downloading the newest DBE.BIN file  

for use with the Expedite ™ Bidding Software.     UPDATED DBE.BIN FILE 

 

Disadvantaged firms appearing in this Directory have been certified in 

accordance with the U.S. DOT (U.S.  

ftp://ftp.mdt.mt.gov/contract/bid-files/


Department of Transportation) regulation 49 CFR, Parts 23 and 26.  For 

information or assistance with the DBE  

Program in general, call (406) 444-6042, (406) 444-7481 or (406) 444-6337.  

INCLUSION IN THIS DIRECTORY DOES  

NOT CONSTITUTE AN ENDORSEMENT OF THE FIRMS LISTED. 

*****************************************************************************

************** 

 

No Questions at this time. 

 

 
105 - MONTANA AVE - LAUREL ROAD - BILLINGS 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Mon, 01-Jul-2013 9:33 MDT 

The attached special provision, REMOVAL/PLACEMENT OF PAVEMENT ON GUTTER PAN, 

is hereby added to the  

contract.   REMOVAL/PLACEMENT OF PAVEMENT ON GUTTER PAN 

*****************************************************************************

************** 

-2- 

Clarification: 

Submitted: Mon, 01-Jul-2013 9:45 MDT 

The list of Disadvantaged firms included in the DBE Directory has been 

updated recently.  As a result, please  

replace the DBE.BIN file that was released with the advertised bid files with 

this newest version.  Please call MDT  

Contract Plans at (406) 444-6215, or (406) 444-6284 for assistance or 

questions with downloading the newest  

DBE.BIN file for use with the Expedite ™ Bidding Software.   UPDATED DBE.BIN 

FILE 

 

Disadvantaged firms appearing in this Directory have been certified in 

accordance with the U.S. DOT (U.S.  

Department of Transportation) regulation 49 CFR, Parts 23 and 26.  For 

information or assistance with the DBE  

Program in general, call (406) 444-6042, (406) 444-7481 or (406) 444-6337.  

INCLUSION IN THIS DIRECTORY  

DOES NOT CONSTITUTE AN ENDORSEMENT OF THE FIRMS LISTED. 

*****************************************************************************

************** 

-2- 

Clarification: 

Submitted: Tue, 09-Jul-2013 12:30 MDT 

The linked Special Provision – Impact Attenuator – is hereby added to this 

contract. 

IMPACT ATTENUATOR 

*****************************************************************************

************** 

-3- 

Clarification: 

Submitted: Tue, 09-Jul-2013 12:47 MDT 

The linked Special Provision – Geogrid – is hereby made a part of this 

contract. 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL-11_2013/105_MONTANA_AVE-BLGS_LAUREL_RD-BLGS/_UPDATED_070113_REMOVAL-PLACEMENT_OF_PAVEMENT_ON_GUTTER_PAN.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL-11_2013/105_MONTANA_AVE-BLGS_LAUREL_RD-BLGS/_UPDATED_070913_IMPACT_ATTENUATOR.PDF


GEOGRID 

*****************************************************************************

************** 

-1- 

Submitted: Mon, 24-Jun-2013 08:38 MDT 

Company: Knife River 

Contact:  David Resch 

Question: 

1)  With the new issuance of DEQ's guidance on waste asphalt will the asphalt 

millings still be hauled to the  

locations as noted in SP 19. As the DEQ guidance letter from March 2013 

states that waste asphalt must be  

covered with asphalt or concrete or buried under 6" of soil. Can you clairify 

the intent of SP 19 and how the  

contractor is responsible for disposal of the asphalt millings if directed by 

MDT for disposal as noted in SP 19. 

2)  In SP 21 it is noted to utilize a Approved Concrete grinder, what are the 

requirements for the concrete grinder? 

Answer:  

Submitted: Wed, 26-Jun-2013 14:00 MDT 

1)  The DEQ’s Solid Waste Program allows the reuse of asphalt millings on 

road surfaces.  Place millings as  

described in Special Provision 19. 

2)  Use a grinder that leaves smooth, uniform, flat, and aesthetically 

appealing results.  Repair the slope so it  

meets OSHA requirements for slip resistance and meets ADA specifications. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Tue, 25-Jun-2013 16:18 MDT 

Company: Knife River 

Contact:  David Resch 

Question: 

Per SP 21 you note silver colored Type II detectable warning panels, I have 

not been able to locate a supplier for  

these materials, have these been used in the past and if so what manufacturer 

was approved for use? 

Answer:  

Submitted: Fri, 28-Jun-2013 14:28 MDT 

The intention of the silver Type II Detectable Warning Devices it to provide 

a contrasting color in the areas that  

have red-stained concrete.  Light Gray or Gray will be an acceptable color.  

The qualified products list contains  

a few manufacturers that offer a gray or light gray color. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Fri, 28-Jun-2013 15:23 MDT 

Company: Knife River 

Contact: Todd McKeever 

Question: 

Could you please post the geopak files for this project? 

Answer:  

Submitted: Mon, 01-Jul-2013 11:14 MDT 

The design files for the requested project are posted on the MDT FTP site for 

your use at:  GEOPAK FILES 

 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL-11_2013/105_MONTANA_AVE-BLGS_LAUREL_RD-BLGS/_UPDATED_070913_GEOGRID.PDF
ftp://ftp.mdt.mt.gov/contract/contractors/MT AVE - LAUREL ROAD_GEOPAK/


The requested files do not represent the staked project, but are only design 

files.  The Department cannot  

guarantee the accuracy of the electronic data, particularly as it may be 

called up by your computer, nor does  

any data in these files supersede the data in the contract documents. 

 

In addition, the Department will not make any revisions to the electronic 

files pertaining to the staked project,  

change ordered work, or changes that are made during construction to fit 

field conditions. 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Mon, 01-Jul-2013 22:19 MDT 

Company: Knife River -Billings 

Contact:  Todd McKeever 

Question: 

Does the Ride Specification apply to UPP 1020(21) due to the existing 

concrete crosswalks from N30th to N22nd and  

the railway crossing between N20th and N19th.  Also are the 7th St. W. and 

6th St. W. ramps subject to the ride  

specification? 

Answer:  

Submitted: Tue, 09-Jul-2013 9:58 MDT 

The Ride Specification will exclude the stamped concrete crosswalks and any 

railway crossings.  The 7th St. W.  

and 6th St. W. ramps will be measured, excluding the bridge on the 7th St. W 

ramp. 

 

 
106 - MOON CREEK 9 MILES SW MILES CITY 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Fri, 14-Jun-2013 09:42 MDT 

The files linked below represent the as-built drawings for the structures.  

MDT provides them for informational  

purposes only. They do not include drawings for modifications to the 

structures, such as joint replacements  

and guardrail revisions and may not completely represent current conditions.  

Thus, some of the information  

contained in these documents may be out of date or not applicable with regard 

to the advertised project.  The  

contractor should not rely solely on the as-built drawings provided for 

bidding purposes nor does any data in  

these files supersede the data in the contract documents.  AS-BUILT DRAWINGS 

*****************************************************************************

************** 

-2- 

Clarification: 

Submitted: Mon, 01-Jul-2013 9:45 MDT 

The list of Disadvantaged firms included in the DBE Directory has been 

updated recently.  As a result, please replace  

the DBE.BIN file that was released with the advertised bid files with this 

newest version.  Please call MDT Contract  

ftp://ftp.mdt.mt.gov/contract/contractors/MOON_CR_AS_BUILTS/


Plans at (406) 444-6215, or (406) 444-6284 for assistance or questions with 

downloading the newest DBE.BIN file  

for use with the Expedite ™ Bidding Software.     UPDATED DBE.BIN FILE 

 

Disadvantaged firms appearing in this Directory have been certified in 

accordance with the U.S. DOT (U.S.  

Department of Transportation) regulation 49 CFR, Parts 23 and 26.  For 

information or assistance with the DBE  

Program in general, call (406) 444-6042, (406) 444-7481 or (406) 444-6337.  

INCLUSION IN THIS DIRECTORY DOES  

NOT CONSTITUTE AN ENDORSEMENT OF THE FIRMS LISTED. 

*****************************************************************************

************** 

-1- 

Submitted: Fri, 28-Jun-2013 11:22 MDT 

Company: YEC LLC 

Contact:  Zac Mader 

Question: 

Will hand broadcast seeding and scarify work on this project since there is 

only 0.3 acres of disturbance? 

Answer:  

Submitted: Mon, 01-Jul-2013 11:10 MDT 

Yes, hand broadcast seeding and scarification will be allowed if hydromulch 

is applied over the seeded area  

at 3,000 lbs per acre.  The hydromulch will be included in the cost of the 

seeding. 

Revised Answer:  

Submitted: Wed, 03-Jul-2013 11:27 MDT 

Yes, hand broadcast seeding and scarification will be allowed if hydromulch 

is applied over the seeded area at  

a rate of 3,000 lbs per acre, at no additional cost to the Department. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Mon, 01-Jul-2013 13:58 MDT 

Company: Sletten Construction 

Contact:  Russ Robertson 

Question: 

A detour is not mentioned in the plans or provisions. Is the road going to be 

closed for construction or will  

a detour bridge be required? 

Answer:  

Submitted: Mon, 01-Jul-2013 15:30 MDT 

The road is currently closed to traffic and will remain closed until the 

bridge and road work are completed. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Mon, 01-Jul-2013 14:02 MDT 

Company: Sletten Construction 

Contact:  Russ Robertson 

Question: 

There is no bid item for Temporary Erosion Control. Will MDT add an item for 

Temp Erosion Control? If not,  

under what item is the contractor supposed to include these costs? 

Answer:  

Submitted: Mon, 01-Jul-2013 15:35 MDT 

ftp://ftp.mdt.mt.gov/contract/bid-files/


If Temporary Erosion Control is deemed necessary, payment will be determined 

by the erosion control rate  

schedule and paid under miscellaneous work as specified in Special Provision 

#11 - Storm Water Permitting  

Requirements under the Montana Pollutant Discharge Elimination System 

(MPDES). 

 

 
107 - SF 099 MT 35 JCT S-206 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Mon, 01-Jul-2013 9:45 MDT 

The list of Disadvantaged firms included in the DBE Directory has been 

updated recently.  As a result, please replace  

the DBE.BIN file that was released with the advertised bid files with this 

newest version.  Please call MDT Contract  

Plans at (406) 444-6215, or (406) 444-6284 for assistance or questions with 

downloading the newest DBE.BIN file  

for use with the Expedite ™ Bidding Software.     UPDATED DBE.BIN FILE 

 

Disadvantaged firms appearing in this Directory have been certified in 

accordance with the U.S. DOT (U.S.  

Department of Transportation) regulation 49 CFR, Parts 23 and 26.  For 

information or assistance with the DBE  

Program in general, call (406) 444-6042, (406) 444-7481 or (406) 444-6337.  

INCLUSION IN THIS DIRECTORY DOES  

NOT CONSTITUTE AN ENDORSEMENT OF THE FIRMS LISTED. 

*****************************************************************************

************** 

 

No Questions at this time. 

 

 
108 - SF 110 - RUMBLE STRIPS N-11 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Mon, 01-Jul-2013 9:45 MDT 

The list of Disadvantaged firms included in the DBE Directory has been 

updated recently.  As a result, please replace  

the DBE.BIN file that was released with the advertised bid files with this 

newest version.  Please call MDT Contract  

Plans at (406) 444-6215, or (406) 444-6284 for assistance or questions with 

downloading the newest DBE.BIN file  

for use with the Expedite ™ Bidding Software.     UPDATED DBE.BIN FILE 

 

Disadvantaged firms appearing in this Directory have been certified in 

accordance with the U.S. DOT (U.S.  

Department of Transportation) regulation 49 CFR, Parts 23 and 26.  For 

information or assistance with the DBE  

Program in general, call (406) 444-6042, (406) 444-7481 or (406) 444-6337.  

INCLUSION IN THIS DIRECTORY DOES  

NOT CONSTITUTE AN ENDORSEMENT OF THE FIRMS LISTED. 

ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-files/


*****************************************************************************

************** 

 

No Questions at this time. 

 

 
109 - SF 099 WEST OF ST REGIS 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Mon, 01-Jul-2013 9:45 MDT 

The list of Disadvantaged firms included in the DBE Directory has been 

updated recently.  As a result, please replace  

the DBE.BIN file that was released with the advertised bid files with this 

newest version.  Please call MDT Contract  

Plans at (406) 444-6215, or (406) 444-6284 for assistance or questions with 

downloading the newest DBE.BIN file  

for use with the Expedite ™ Bidding Software.     UPDATED DBE.BIN FILE 

 

Disadvantaged firms appearing in this Directory have been certified in 

accordance with the U.S. DOT (U.S.  

Department of Transportation) regulation 49 CFR, Parts 23 and 26.  For 

information or assistance with the DBE  

Program in general, call (406) 444-6042, (406) 444-7481 or (406) 444-6337.  

INCLUSION IN THIS DIRECTORY DOES  

NOT CONSTITUTE AN ENDORSEMENT OF THE FIRMS LISTED. 

*****************************************************************************

************** 

 

No Questions at this time. 

      

 

ftp://ftp.mdt.mt.gov/contract/bid-files/

